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AWARD ATTACHMENTS

Alaska Village Electric Cooperative 01157-00

1. Hooper Bay Wind Turbine Access Road Construction - Award Conditions



Award Conditions to the Financial Assistance Award
Between the Denali Commission and
Alaska Village Electrical Cooperative for
Hooper Bay Wind Turbine Access Road Construction
Award No. 01157
June 2009

1. Scope of Work

Denali Commission is providing $195,585 in FY08 FHWA Section 1960 SAFETEA-LU
funds to Alaska Electrical Cooperative (AVEC) for the subject project. @utrgributing
funds include $19,415 in State General Funds appropriated for Denali Commission
Transportation projects under SB53, Chapter 30 SLAQ7, Section 50, 34c. Denali
Commission funds and contributing funds will be managed by AVEC.

This project upgrades approximately 1,100-foot (.21 miles) of an existingralirtgehicle

trail that provides access to the community’s cemetery and access te thietlsiee

proposed wind turbines. The right of way starts at Lagoon Road near the entranaeeof the
community sewage lagoon and ends at the future wind turbines. The road section vall be tw
8-foot travel lanes and four-foot side slopes, for a total roadway width of 24 fesimim

grade is 1% with total elevation gain of 4 feet to the turbines. Building matetiabe

local “granular fill free of organics” compacted over non-woven gebléenoad building

fabric.

The project sponsor, AVEC (Recipient) has demonstrated the administrataslitgapor
managing Denali Commission funds, as documented by the Denali Commission
Transportation Program Manager (Manager) and retained in the subjedtfdevaDenali
Commission, in consultation with the Federal Highway Administration, Alaskai®ivis
(FHWA) will provide financial management and project development technsiatasce
throughout the project to assist in successful project execution.

All payments for design and/or construction tasks associated with the subject prejon a
reimbursable payment basis.

Contractual and consulting services used in this project shall be procured in an opén and fa
competitive manner, consistent with the Federal Acquisition RequirementsSjrakid other
applicable federal law.

Contractual services procured through sole-source contracts, or throughgsdbasso not
meet the FAR and/or Title 23 requirements, will not be eligible for Denalindssmon
funding.

Prior to starting the competitive-bid process for design engineering amahstruction
management services, the Recipient will meet in a pre-bid meeting withetieger to
review the procurement process.
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The Manager, in consultation with FHWA, will work with the Recipient to develop a
procurement process applicable to project conditions. The Manager will approve the
procurement process prior to advertising for design engineering and/or cbostruc
management services.

Subsequent to the successful award of a design engineering and/or construtéigamaeant
contract, the Recipient, the successful firm and the Manager will conduct anawdt-a
meeting to review FHWA requirements associated with the contract tasks.

DESIGN

Design development and management will begin with a competitive bid processifpr d
engineering services that meets Title 23 USC requirements, includingisidgan regional
and statewide publications. Prior to advertising, the project sponsor will shlemit t
procurement process and advertising package to the Manager for approval. Sulieeque
selection, the Recipient will conduct a post-award meeting as outlined in tigegpéra
above.

A selected design-qualified engineering firm will execute tasks arelgeproducts

including, the National Environmental Policy Act (NEPA), design, utilities, agttRif

Way approvals, including the Buy America Steel program, appropriate ferZBtUSC
requirements and site conditions. The Manager, in consultation with FHWA will conduct
subsequent product reviews and approvals as needed. If the project is funded for and
scheduled for construction, the engineering firm will prepare construdgtatobuments for
review and approval, and will execute subsequent advertising, selection andtioeg@isks

for the Recipient.

CONSTRUCTION

Construction Management will be accomplished through a qualified construction
management firm, selected by the Recipient through a competitive bid pcocgsatible
with Title 23 USC requirements. Prior to advertising, the project sponsor will stitmi
procurement process and advertising package to the Manager for approval.

If construction bid documents are not in place for the Denali Commission funded project, the
selected engineering firm will prepare construction bid documents for appaodawill
execute subsequent advertising, selection and negotiation tasks for theriRecipie

The Recipient, through the selected engineering firm, will execute aotisir under Davis-
Bacon wage requirements and in accordance with the project’'s approved NEPA
environmental documents, Corps of Engineers permits, and other federal, state and local
permits.

The Recipient will ensure a clear Right of Way adequate for constructionappheved
environmental and Right of Way documents will be retained in the project’s file &tenali




Award Conditions, Award No. 01157 Page 3 of 6
Alaska Village Electrical Cooperative

Commission. The Recipient is responsible for ongoing maintenance after comstisic
complete.

All Commission funding is intended for use for the scope of work identified in the Award
document only. Any balance of funds remaining after the full scope of work has been
completed will be returned to the Denali Commission.

2.

Milestones

The following milestones are identified as the major steps to be completed aitpa
project. “Planned” dates for the first milestone are included here. As atiof
progress report, recipients shall update the progress toward meeting tlestenad (see
section 7, Reporting).

Start End Start] End At
Milestone Date Date Date| Date | Units | Completion

Construction Phase 06/01/2009  12/31/2009 0 $0.00
Project Close-out 01/01/2010  03/31/2010 0 $0.00
3. Award Performance Period

The Award performance period is June 1, 2009 through December 31, 2009. This is the
period during which Award recipients can incur obligations or costs against thislAw

Direct and I ndirect Costs

The cost principles of OMB A-122 are applicable to this Award. Direct cestxmted
with the Hooper Bay Wind Turbine Access Road are allowed under this document.
Indirect costs up are allowed at the rate established by Denali CommisSioa%,
approved by FHWA for Title 23 funds. Please refer to the cost principles iegalédr
specific details on other allowable charges under this Award.

Budget and Program Revisions

The Administrative Circular, 2 CFR Part 215 (formerly OMB A-110), applies to this
Award. Please refer to the Administrative Circular for specific detailrevisions to this
Award. The Administrative Circular requires that AVE@I inform the Commission in
writing (e-mail, letter, or report) at the earliest possible date ofiaamticipated project
cost overrun, project schedule delays, or changes in the project scope or changed site
conditions.

Payments

Payments under this Award will be made by electronic transfer in responsRéqe’st
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by the AVEC.
Requests for reimbursements may be made as needed. The SF-270 must be submitted t

7
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the Denali Commission via fax, e-mdih@nce@denali.ggvor mail in order for
payment to be processed. The form is available on the OMB website:
http://www.whitehouse.gov/OMB/grants/grants_forms.htRdyments shall be made in
accordance with 2 CFR Part 215. Please contact the Denali Commission’s Finance
Specialist at (907) 271-1414 for further information about submitting this féom.
interest will be accrued on these funds.

Please submit two SF-270s when requesting reimbursements; one for the faedergl
source and one for the State of Alaska General Funds match source.

On the 270s, please split the request for payment using the following formula:
1. 90.97% (Federal portion)
2. 9.03% (State portion)

7. Reporting
Two forms of project reporting are required under this Award, listed below. ASHALC
submit reports using the Denali Commission’s on-line Project Databassfystailable
atwww.denali.gov If there are technical limitations which may prevent the recipient
from meeting this requirement, please contact the Program Managerrigtés i
agreement.

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period
is June 1, 2009 to September 30, 2009, and quarterly thereafter. Reports are due
within 30 days of the end of the reporting period. Progress reports shall include the
following:

I.  Total project funding, including both Denali Commission funding and other
project funding sources.

ii.  The total project expenditures for the project as of the end of the reporting
period, including both Denali Commission and Other funding sources.

iii.  Updated schedule and milestone information as identified in the Scope of
Work

iv.  Narrative summary of the project status and accomplishments to date, and
address the following questions: is the project on schedule, is the project on
budget, and what actions are planned to address any project problems.

v. Photographic documentation of project progress shall be provided with the
progress reports for active construction projects. The photo documentation
shall include a minimum of three, dated photos per reporting period such that
a complete record of the construction is maintained over time, from “before,”
showing the situation before the start of construction, to “during” showing
work proceeding on the project, and “after” to show the finished project.
Photos shall be provided in a digital format as part of the on-line report. A
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short description of the activity and names of those in the photos shall also be
provided.

b. Federal Single Audits shall be submitted annually, when required. In accordance
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this par
[subpart 205]. The determination of when an award is expended should be based on
when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghcdssgsated
by OMB. Information can be found on the following web-site:
http://harvester.census.gov/sac/

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award
performance period or within 90 days of the completion of the project, whichever is
earlier. Recipients must also draw down any remaining funds for expendiicuegd
under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Coomisissi
on-line Project Database System, availablewaiv.denali.gov The project close out will
require the recipient to submit the following information:

a. Final data for each item listed in paragraph 7(a) “Progress Reports”

b. Final project expenditures itemized by the following categories: plar&ohesign;
materials & equipment; freight; labor; project administration/overheaduea
expenses.

c. Acknowledgement of support: For all construction projects, the Award recipidht sha
display a sign that acknowledges the Government’s support for the project(s)
developed under this Award. The Commission will provide an appropriate sign. The
Award recipient must request an indoor and/or an outdoor sign from the Commission
office. Pickup or delivery of the sign can be arranged at that time.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and asssran
SF 424d (construction projects). This form must also be signed by a certifyirigl affi
the organization. Some of the laws are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Fundinmdrés
shall accomplish the project contemplated by the Award using local Alasiadnd
labor.




Award Conditions, Award No. 01157 Page 6 of 6
Alaska Village Electrical Cooperative

No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Envirgaime
Policy Act (NEPA) and the National Historic Preservation Act (NHPA)ageiired for
each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assista
Award will be notified by the Denali Commission. The Denali Commission vatkw

with the recipient to identify the steps necessary to bring them back into coraphanic

will establish an appropriate time frame for the corrections to be made dbtrections

have not been made by the deadline, the Denali Commission reserves the right to either
suspend or unilaterally terminate the Financial Assistance Award for mmrrpance.

11. Program Manager, Financial Manager & Other Contact I nformation

Denali Commission AVEC

Mr. Mike McKinnon Mr. Brent Petrie, Community
Transportation Program Manager Development Mgr.

510 L Street, Suite 410 4831 Eagle Street
Anchorage, AK 99501 Anchorage, AK 99503
Phone: 907-523-9877 Phone: (907) 565-5358

Fax: 907-271-1415 Fax: (907) 561-2388

E-mail: mgmckinnon@gci.net E-mail: bpetrie@avec.org
Betty Sorensen Mr. Alden Worachek

Grants Administrator Senior Accountant

510 L Street, Suite 410 4831 Eagle Street
Anchorage, AK 99501 Anchorage, AK 99503
Phone: 907-271-3415 Phone: 907-561-7924

Fax: 907-271-1415 Fax: 907-561-2388

E-mail: bsorensen@denali.gov Email: aworachek@avec.org




